

**CITY COUNCIL**

BARRY WAITE  
BILL UPHOFF  
JAMES GAZELEY  
CINDY SEGAWA  
MARK WARONEK



**ADMINISTRATION**

RYAN SMOOT  
CITY MANAGER

**CITY OF LOMITA**

**DEPARTMENT OF PUBLIC WORKS**

**NEW GROUNDWATER WELL FEASIBILITY STUDY ROOF DESIGN FOR  
APPIAN WAY PUMP STATION**

**ADDENDUM No. 1**

**DATE:** March 10, 2023  
**TO:** ALL PROSPECTIVE PROPOSERS PARTICIPANTS  
**SUBJECT:** CLARIFICATIONS TO THE REQUEST FOR PROPOSAL

Please note the following changes and/ or additions to the Request for Proposal (RFP) for the project indicated above. The bidder shall execute the certification at the end of this addendum and shall attach the executed addendum to the documents submitted with the bid proposal.

**QUESTIONS**

The following are responses to questions received from prospective bidders.

Questions 1: With the new roof system, the skylights and exhaust fan will be replaced in kind. How about the lighting inside the PS building? Will they be removed, stored, and reinstalled, or will they be replaced in kind?

Response to Question 1: Note the old skylights, lighting, and exhaust fan will be removed, and replaced with new skylights, lighting and exhaust fan placed in the same locations. The design will need to incorporate these elements.

Please sign the attached acknowledgement of receipt of Addendum and enclose include the original copy with the proposal submittal of the Project Manager at [ssampat@lomitacity.com](mailto:ssampat@lomitacity.com).

Sincerely,

Sam Sampat  
Senior Civil Engineer

**ACKNOWLEDGEMENT OF ADDENDUM**

**NEW GROUNDWATER WELL FEASIBILITY STUDY ROOF DESIGN FOR  
APPIAN WAY PUMP STATION**

Complete and sign this acknowledgement form. Enclose the original copy of the acknowledgement in your proposal. Failure to do so may result in disqualification of your firm's proposal.

The undersigned acknowledges receipt of **Addendum No. 1** dated January 11 March 10, 2023

ATTEST: \_\_\_\_\_

Principal: \_\_\_\_\_

Address: \_\_\_\_\_

By: \_\_\_\_\_

Title: \_\_\_\_\_